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THIS AGREEMENT is made in duplicate, this __ day of March 2025.

BETWEEN:

GREYSTONE (HOMESTEAD) LIMITED, a company duly incorporated
under the law of the Province of Ontario,

hereinafter called the “OWNER”
OF THE FIRST PART:

- and -
Water
MIDDLEBURG DEVELOPMENTS INC., a company duly
incorporated under the laws of the Province of Ontario

hereinafter called the "OWNER"
OF THE SECOND PART,

-and -

THE CORPORATION OF THE TOWN OF GEORGINA,

hereinafter called the “TOWN’
OF THE'SECOND PART:

WHEREAS the Owner has represented to the Town that itis the owner
of certain lands asfdescribed in\ Schedule “A” hereto (the “Lands”), and has
received draft plan approval for Draft Plan of Subdivision 19T-14G01, as shown in
Schedule “C” hereto;

AND,WHEREAS the Owner has not yet satisfied the conditions of draft plan
approval and the “Plan of Subdivision has not yet been registered;

AND WHEREAS ‘the, Owner proposes to construct municipal services,
hereinaften referred to as'the “Works”, prior to the registration of the Plan of Subdivision;

AND WHEREAS the Town agrees to permit said Works provided the
Owners enter intoythis Agreement, which sets out the terms and conditions of the Town's
permission to constract the said Works;

NOW THEREFORE this Agreement witnesseth that in consideration of the
Town permitting the pre-servicing of the Lands prior to registration of the Plan of
Subdivision, the covenants hereinafter expressed and other good and valuable
consideration, the Owner and the Town (the “Parties”) hereto covenant and agree, one
with the other, as follows:
PART I DEFINITIONS AND SCOPE OF AGREEMENT:
11 Definitions

In this Agreement:

a) “Agreement” means this Pre-Servicing Agreement and the schedules attached
hereto;
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b) “Director” means the Director of Development Services of the Town of Georgina
or persons so designated to act on his behalf;

C) “Engineer” means a Professional Engineer retained by the Owner in
accordance with Part Il hereof;

d) “Lands” means the lands and premises described in Schedule ‘A’;

e) “Town” means The Corporation of the Town of Georgina.

f) “Region” means the Regional Municipality of York;

0) “Works” means the construction of earth movement and infrastructure on the
Lands as described in Schedule “D” and as indicated on the drawings in Schedule
“”

1.2 Lands Affected

This Agreement applies to the Lands. The Owner’s solicitor named in the
Certificate attached hereto as Schedule ‘B’ confirms the registered ownership of the
Lands.

1.3 Scope of Agreement

The Owner agrees to construct and complete at its,.expense and in a good
workmanlike manner all the Works, as described in, Sehedule ‘D5 The Works shall be
constructed in accordance with accepted engineering drawings to the,satisfaction of the
Director and the Owner shall complete, perform and/or make payment, for such other
matters as may be provided for herein.

14 Requirement to Enter into a Development{ Agreement

This Agreement does notirelieve the Owner from the requirement to enter
into a Subdivision Agreement or any\otherirelevant Agreement with the Town prior to
registration of the Plan of Subdivision:.

15 Duties and‘Obligations

This AAgreement shall define the obligations and duties of the Owner with
respect to pre-servicing the Lands and without limiting the generality of the foregoing,
shall include the installation,«construction, repair and maintenance of the Works to be
provided, thegnature and specifications thereof, payments required to be made to the
Town, and such other matters, as are more specifically set out herein.

PART Il ENGINEER

The Owner agrees to retain a Professional Engineer skilled and competent
in the Works herein contemplated. This said Engineer shall carry out all necessary work
to supervise the design,dayout, inspection and maintenance required for the construction
of the Works hereinieferred to and to remedy any defects as required. Such Engineer
or a successor thereto shall continue to be retained until the Works provided for in this
Agreement are completed and formally accepted by the Town.

PART IlI FINANCIAL PAYMENTS AND SECURITY

3.1 Payments to the Town

The Owner covenants and agrees to pay to the Town the amounts set out
in Schedule ‘F’ hereto. The Owner further acknowledges the Town’s right and
requirement to assess levies on all Lots and Blocks within the Plan of Subdivision.

The Owner agrees that in the event the payments received by the Town
pursuant to Schedule ‘F’ are not required, or likely to be required, wholly or in part, by
reason of the Owner undertaking the development of the Plan of Subdivision, such
proceeds may then be expended for such other general or specific purposes as the Town
shall, at its absolute discretion, determine.
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3.2 Peer Review Fees

In the event that the Town requires the services of its Peer Review
Consultants respecting the works contemplated herein, the Owner covenants and agrees
to pay all requisite invoices within fifteen (15) days of submission by the Town to the
Owner of any such invoices.

3.3 Tax Arrears

The Owner covenants and agrees to pay all arrears of taxes outstanding
against the Lands, prior to the execution of this Agreement by the Town.

34 Designated Charges and Imposed Rates

The Owner agrees to commute and pay forthwith, prior to the execution of
this Agreement by the Town, designated charges and imposed rates now or to be
assessed and levied upon the Lands, including but not limited to levies under the Ontario
Water Resources Act, the Public Utilities Act, the Munigipal Drainage Act and the
Municipal Act, 2001.

35 Lawful Levies and Rates

The Owner further undertakes and agrees to pay all taxes,levied, or to be
levied, on the Lands on the basis of and{in accordance with the assessment and
collector's roll entries until such time as the Lands being subdivided have been assessed
and entered on the collector's roll according to theregistered Plan of Subdivision.

Notwithstanding the Worksito be constructed and installed by the Owner, the
services to be performed and the payments te be made pursuant to this Agreement, the
Lands in the Plan of Subdivision shalllremainiable in commen with all other assessable
property in the Town to all lawful rates and levies of the, Town.

Interestg4shall be payable bythe Owner to the Town on all sums of money
payable under thisdAgreement which are not paid within thirty (30) days from the due date,
or within such other period(s) .as may be specifically provided for herein. The rate of
interest payable shall"be fifteen percenty(15%) per annum.

3.6 Development Charges

The Owner acknowledges that a Development Charge shall be payable on
each Lotyand/or Block within the Plan of Subdivision, prior to the issuance of a building
permit forsaid Lot and/or Block. The Development Charge shall be calculated at the time
of payment_ im accordance with all applicable by-laws passed pursuant to the
Development Charges Act, 1997, and any amendments thereto.

3.7 Securities for Works and Road Fouling Deposit

Prior to execution of this Agreement, the Owner agrees to make a cash
deposit or provide a Letter of Credit in the amount of two hundred and fifty thousand
dollars ($250,000.00) to the Town, which may be used by the Town to clean any streets
leading to or within the subdivision which have been fouled, or to repair any damage to
any streets and appurtenances thereon or leading thereto which has been caused by the
operations of the Owner, its contractors, agents or workers. This will also include overall
site maintenance and site stabilization as may be deemed necessary by the Director.

3.8 Security Amounts

Prior to the execution of this Agreement by the Town, the Owner agrees to
provide a Letter of Credit from a Canadian Chartered Bank in form and content
satisfactory to the Town in an amount equal to one hundred percent (100%) of the
estimated costs of the Works, as detailed in Schedule ‘E’ hereto (‘Estimate of Costs of
Works’), to guarantee the construction and installation of the Works in accordance with
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the specifications as provided herein.

3.9 Security Maintenance

The Owner agrees that in the event that the Town draws upon any security
pursuant to this Agreement, the Owner shall re-establish the total aggregate amount
within ten (10) days of the date of such draw, or this Agreement shall be considered to be
in default.

3.10 Release of Securities

All securities provided pursuant to this Agreement shall only be released at
the Owner’'s request subsequent to the execution of the future Subdivision Agreement
and to the satisfaction of the security requirements of that agreement.

3.11 Payment of Water Used for Flushing Pipelines

The Owner agrees to pay for all water used during flushing programs post watermain
commissioning. This fee would not be part of “construction’ water” and the Owner will be
billed based on the flushing frequency determined by _the Operations and Infrastructure
Department and back charged at the current water rate plus 15% administration cost.

PART IV LIABILITY INSURANCE AND INDEMNITY

4.1 Liability Insurance

Prior to the execution of this Agreement by the Town, the Owner covenants
and agrees to supply to the Town:

a) General Liability Insurance in the:amount of,Five Million Dollars ($5,000,000.00) in
a form satisfactory to the Town, including but net limited to bodily injury including
death, personal injury, property damage including loss of use thereof and non-
owned automebile, which\shall contain a cross liability/severability of interest
clause, anddthe Town, The Regional Municipality of York and the Lake Simcoe
Region Conservation Authority shall be hamed as additional insureds.

b) The_ policies shall be endorsed to provide the Town with not less than thirty (30)
days’ written notice ‘of cancellation.

C) In the event that the Ownerifails to maintain insurance as required the Town shall
have the right to provide and maintain such insurance, and the Owner shall pay
the cost thereof to the Town within fourteen (14) days of written notice by the Town.

d) Evidence of insurance must be satisfactory to the Town and shall be provided prior
to the signing,of the Agreement, and shall remain in effect until final acceptance of
the Works as provided for in this Agreement.

e) As determined by the Town, the Owner may be required to provide and maintain
additional insurance coverage(s) related to this Agreement.

4.2 Indemnification

The Owner shall indemnify and save harmless the Town and its officers,
employees, agents and elected and appointed officials from and against all claims,
demands, losses, damages, costs (including reasonable legal costs), actions and other
proceedings made, sustained, brought, prosecuted, or threatened to be brought or
prosecuted in any manner based upon, occasioned by or attributable to the injury to or
death of a person or damage to or loss of property, infringement of rights or any other
loss or damages whatsoever arising in relation to the development of the subdivision,
including, without limitation, the construction and/or maintenance of all or any of the
Works or the lack of maintenance of such Works by the Owner in accordance with this
Agreement, from the date of commencement of any Works until final acceptance thereof
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by the Town.

PART V CONSTRUCTION OF WORKS

5.1 Design and Specifications

Notwithstanding any reviews, approvals, criticisms or modifications given
by the Town or its consultants, neither the Town, the Director nor the Town’s Consulting
Engineer shall in any way be responsible for the design drawings or the plans and
specifications related to the Works, and the Owner shall bear sole responsibility for the
soundness of the engineering design and for ensuring that the Works required herein will
function as intended and contemplated.

5.2 Earthworks Regulations

The Owner covenants and agrees that any fill material to be imported to the
Lands for the purpose of engineered fill will comply with¢ the testing regulations
established under Part 4, ltem 4.1.h. of the Town's Site Alteration By-law 2022-0038
(REG-1), as may be amended. The Owner further covepants, and agrees to obtain full
approval from the Town and any other applicable agencies priorto any fill importation.

It is further understood that pursuant'to the development, exemption within
the said by-law, the imposition of the Municipal‘Services Fee in Schedule ‘A’ to the by-
law does not apply.

5.3 Dust Control

The Owner agrees to Implement appropriate dust control measures as
deemed necessary by the Director. This‘maysinclude but is not limited to applications of
water or other dust control preventatives, at any and all timesiduring construction.

54 Access todhe Development

The Owner covenants and agrees that access to the proposed subdivision
during the period ofyconstruction shall be by, way of OLD HOMESTEAD ROAD via
Woodbine Avenue only.»All other frontages of the Lands shall not be used for construction
traffic.

55 Commencement of €onstruction

The Owner covenants and agrees to give to the Town seven (7) days’ notice
in writing ofthe,date upon'which construction of any Works shall commence.

5.6 Inspections by the Director

The Owner acknowledges that the Director may inspect the construction of
Works under any contract, but such inspection shall in no way relieve the Owner from its
responsibility to inspect the said Works itself. If, at any time, the construction of any of the
Works is not, in the opinion of the Director, being carried out in accordance with good
engineering practice, the Director may issue instructions to the Owner and/or to the
Engineer to take such steps as the Director deems necessary to procure compliance with
the provisions of this Agreement. Such instructions may be written or may be verbal, in
which case the Director shall confirm them in writing within forty-eight (48) hours. In the
event that neither the Owner nor the Engineer is present at the site of the Works to receive
such verbal instruction, the Director may require the contractor or contractors or workers
to cease work forthwith and is hereby authorized to order such work to cease.

57 Incomplete or Faulty Work

In the event that the Director deems that the pre-servicing work being
carried out is not in accordance with the reviewed plans, specifications, or timelines as
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per the approved construction schedule, he may order the contractor to stop further work
and the Town may draw upon the securities posted pursuant to Part Il of this Agreement
and secure the site if required for purposes of public safety using proceeds received from
such security, provided the Director gives seven (7) days’ notice in writing requiring the
Owner to comply with the reviewed plans and specifications or to proceed with completion
of the Works.

58 Acceptance of the Works

Acceptance of the Works is subject to the provisions set forth in this
Agreement and any future Subdivision Agreement.

59 Maintenance and Repair of the Works

The Owner covenants and agrees to maintain all the Works as provided for
in this Agreement free from defects and to repair and rectify any defect which may occur
when required by the Director. Satisfactory completion of the #amaintenance period shall
be in accordance with the provisions of the future Subdivision Agreement.

5.10 Approval to Pre-Service

The Owner acknowledges and agrees that the Town’s, approval to pre-
service the Lands is granted to accommodatesand assist the Owner.. Approval to pre-
service shall not be construed as final approyval of the Plan of Subdivision, and the Owner
assumes all risks of pre-servicing without final approval ofithe Plan of Subdivision.

511 Construction Hours

Working hours are to be between 7:000 AM and 7:00 PM Monday to
Saturday, and all operations shall comply with‘the Town’s Noise By-law 2003-0075 (PWE-
1), as amended.

5.12 Construction Management Plan

The Owner covenants and agrees to submit for the approval of the Director
and to carry out all matters identified imits Construction Management Plan, including but
not limited.te:

Site access;

Rarking;

Surface encroachment;

Storage — on and off site;

Hoarding;

Traffic management;

Site containment and security;
Deliveries and‘removals;

Noise by-law and hours of operation;
Staging; and,

Neighbourhood liaison plan and key contact information.

5.13 Street Signs

Prior to the issuance of any building permit or the placement of base course
asphalt, the Owner covenants and agrees to erect permanent street signs and traffic
control signage according to specifications approved by the Director on all street
intersections in the subdivision, and to maintain same until all grading of roads and
boulevards has been completed and final acceptance of the subdivision occurs.

The Owner shall further supply and install traffic signs as directed by the

Director. The type of signs required shall include, but not be limited to, ‘Private Roads -
Use at Own Risk’, stops signs, speed limit signs, parking signs, checkerboard signs, no
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heavy truck signs, no through traffic signs and dead end signs.

5.14 Drinking Water Works Permit

The Owner agrees that the proposed watermain design and construction
shall meet all conditions of the Town’s Drinking Water Works Permit No. 119-201,
including the requirement that “The watermain addition, modification, replacement or
extension will not adversely affect the distribution system’s ability to maintain a minimum
pressure of 140 kPa at ground level at all points in the distribution system under maximum
day demand plus fire flow conditions”, regardless of the system being privately owned
and operated.

PART VI FOULING OF ROADWAYS

The Owner covenants and agrees not to foul the roads and streets within
the proposed Plan of Subdivision and those public highways leading to the Lands, and
further agreesto provide the necessary persons and equipment4o be available on twenty-
four (24) hours’ notice at all times to keep the public highways, roads and streets leading
to and within the Lands clean, and if, in the opinion of the Director, such roads do not
meet with these requirements, then the necessary work to bring them into compliance
herewith shall, atthe Town’s option, be carried out by the Town at the Owner’s expense.

PART VI CONSTRUCTION ACT

Upon receiving notice or upon »any lienst being filed pursuant to the
Construction Act which may affect any portion of the Lands in which the Town may have
an interest, the Owner shall be deemed to be“in default of this Agreement. Upon
discovering such default, the Town may,forthwith give the Owner notice in writing of the
said lien or claim and the Owner shall“be allowed to“cure or remedy such default by
discharging or vacating the said lien to the satisfaction of'the, Town within ten (10) days
of such notice.

If suchddefault 1s not remedied or cured as above, the Town may,
notwithstanding any other remedies it may have, draw upon any Letter of Credit or other
security which may be held purSuant to this"Agreement to secure its interests and may
pay into Court any amount provided inthe Construction Act as may be necessary therefor.

The Owner “shall provide a statutory declaration that it has paid all
contractors, sub-contractors “and consultants associated with the construction of the
Works and complied fully with the provisions of the Construction Act.

PART VIl » GENERAL PROVISIONS

8.1 Inspections' by Town Staff

The Town, by its officers, staff, Peer Review consultants, servants and
agents may enter on the Lands, and any building(s) erected thereon, to ensure the proper
completion of the Works.

8.2 Qualitative or Quantitative Tests

The Director may require qualitative or quantitative tests made of all
materials which have been or are proposed to be used in the construction of any works
or services required by this Agreement. All testing shall conform to the Ontario Provincial
Standard Specifications and the Town’s Development Design Criteria, as amended, and
the costs of such tests shall be paid by the Owner within fourteen (14) days of any account
therefor being rendered by the Town.

8.3 Approvals

The Owner agrees that no work shall be commenced without the written
approval of the Director and it is understood that any approval(s) given by the Director
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prior to the registration of the Plan of Subdivision shall not be binding upon the Town nor
on the Director, and any works undertaken by the Owner prior to the registration of the
said Plan shall be solely at its own risk.

Any approvals given by the Town shall be subject to any and all approvals
required by any other governmental authority.

8.4 Trees and Tree Compensation

The Owner covenants and agrees to protect and preserve, where possible,
all healthy trees located on the Lands. Removal of any trees shall be subject to the
approval of the Town and to The Regional Municipality of York’s Forest Conservation
current by-laws, and shall be conducted in accordance with the approved Tree
Assessment Study and Preservation Plan. All agency approvals of the Tree Assessment
Study and Preservation Plan shall be submitted to the Town prior to commencement of
any work on the Lands.

Prior to, during and following construction, the® Lands shall be thoroughly
inspected by an environmental inspector, who will be retained at the Owner's expense
and whose credentials shall be acceptable to the Town. “The arborist and project
administrator shall report to the environmental inspector on ‘maitters relating to tree
preservation and management, and the environmental inspector shall, in turn, report to
the Town.

In the event that all necessary tree,cutting hasnot been completed by May
8, no additional tree cutting will take place until after<the bird nesting season date of
August 31 established in the conditions of draft plan approval unless otherwise approved
by the Town.

Clearance from the Town, or a“representativethereof is required for the
location of the protective fencing.

Where _trees will be lost to development, the Owner agrees to compensate
the Town, first through additional planting intree compensation areas identified within the
Master Landscaping and Tree Planting Plan, and thereafter, if required, in areas outside
of the Lands approved by thedTown, omrthrough financial contribution inlieu thereof. Tree
compensatiemgshall be finalized prior to-any woerks commencing on the Lands.

PART IX PRE-REGISTRATION BUILDING PERMITS

9.1 Pre-Reqistration/ Model Homes Permits

The Town hereby agrees to the construction by the Owners of pre-
registration homes prior' to the registration of the Plan of Subdivision, subject to the
provisions of this ‘/Agreement and pursuant to the Town’s Zoning By-law 500, as amended.

It is mutually agreed by the parties hereto that pursuant to By-law 500, as
amended, a maximum of 20% of the units in each phase, to a maximum of Sixty (60)

units for the whole of the Lands, may be constructed on the Lands prior to the registration
of the Plan of Subdivision.

9.2 Building Requirements

The Owner covenants and agrees that all buildings shall be designed,
located and constructed to ensure a reasonable mix of styles, materials and colours for
adjacent houses.

The Owner further covenants and agrees not to permit occupancy of any
building. The Engineer shall consider all existing and future street intersections in the
overall siting of homes to minimize any potential impact.

9.3 Individual Lot/Block Grading Plans
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In addition to the requirements of Clause 9.4 of this Agreement, no building

permit shall be issued for the construction of a building on any Lot or Block until an
individual lot or block Grading Plan prepared by a professional engineer has been
approved by the Engineer and submitted to the Director. The individual Grading Plan
shall indicate the proposed siting of the building, its design and main floor elevation and
its grading, sodding and ‘as built’ municipal service information.

9.4

Building Permits

Prior to the issuance of any preregistration home building permits on any

Lot or Block within the Lands, the Owner shall:

a)

b)

9)

Provide the Town with a cash deposit or Letter of Creditin the cumulative amount
of Two Hundred Fifty Thousand Dollars ($250,000.00) to guarantee completion of
the grading of up to a maximum of fifty (50) lots in accordance with the Grade
Control Plan. Multiple deposits may be required should any,one builder have more
than fifty (50) Lots. This deposit may further be used by the Town to repair any
grading deficiencies or damages to municipal werks,.including damage to the
roadway, curb and gutter, sidewalk or boulevard ssodding, and to clean and remove
any matter fouling any public highway as a result"of any warkibeing undertaken on
said Lots by the builder or builders. If at any time during the eonstruction of the
homes on a particular phase of the subdivision, the Director determines that
problems have occurred that would take more than the amount of Two Hundred
Fifty Thousand Dollars ($250,000.00) to repair, then'the Town may giverthe Owner
notice of such and the Owner shall have thirty (30) days from the giving of such
notice to provide the necessary additional security, failing which the Town shall be
authorized to hold any securitiesyof the Owner that have theretofore been placed
with the Town for any purpose ‘as‘security for the doing of such reasonably
necessary repair work. Acceptance ofthes\Works Is subject to the provisions set
forth in the future Subdivision Agreement;

Submit a cashdpayment in accordance with By-law Number 2011-0015 (PL-7), as
amended by By-law Number 2012-0050 (PL-7) and By-law Number 2017-0116
(PL-7), in the amount of $363.00 per residential unit for Plot Plan Review;

Submitya,cash payment in the amountrof the Development Charge applicable to
the said Lot or. Block as the case may be;

Provide a cash payment in an amount determined by the Director for each
residential unit, to be used by the Town for the supply and installation of an
appropriately sized water meter in accordance with current Town standards;

Fulfill the requirements of clauses:

5.13 Street'Signs

9.3 Individual Lot/Block Grading Plans
9.7  Street Names

10.2 Fire Protection and Access

10.3 Fire Breaks

10.5 House Numbers

as well as other applicable clauses in this Agreement not identified above;

The Owner agrees that no building permit will be applied for or issued until the
Town is satisfied that all requirements in Schedule ‘D’ are completed and that
adequate road access, including base course asphalt, municipal water supply,
storm and sanitary sewers, storm drainage facilities, utilities and street lighting are
available to service the development.

The Engineer shall ensure that the grading and sodding is completed on each Lot
to the satisfaction of the Director, within one (1) year of the date of issuance of the

Report No. DS-2025-0021 Attachment 5 Page 9 of 44



Attachment 5 — Pre-Servicing Agreement Phase 1

building permit for said Lot. The Owner hereby acknowledges the Town's right,
notwithstanding any other remedies it may have, to draw upon any security it may
hold and to enter onto the Lot upon default and perform any work it deems
necessary, all at the cost of the Owner.

h) The Owner covenants and agrees not to permit occupancy of any building for
which a building permit has been issued pursuant to this Agreement.

9.5 Accessory Buildings, Additions and Swimming Pools

The Owner shall not construct or apply for a building permit to construct any
accessory building, addition to an existing building or swimming pool until the individual
lot grading plan has been appropriately amended and approved by the Director.

9.6 Urban Design Guidelines and Architectural Design Guidelines

a) Prior to the issuance of any building permits, the Owner shall prepare Urban
Design Guidelines and Architectural Design Guidelines to the satisfaction of the
Town. The Architectural Design Guidelines shall complement and be in conformity
with the associated Urban Design Guidelines.

b) The Owner agrees that:

I. all development shall proceed imaccordance with the Townapproved Urban
Design and Architectural Design Guidelines;

ii. a control architect shall be retained at the cost of the Owner with the
concurrence of the Townnto ensure compliance with the approved Urban
Design and Architectural, Design Guidelines:, Where possible the control
architect shall be the same architectithat prepared the Architectural Design
Guidelines; and,

ii. prior tosthe submission of the individual building permit applications, the
control architect shall have stamped and signed the drawings certifying
compliance with the Urban Design and Architectural Design Guidelines.

The Jfown_may undertake periodic reviews to ensure compliance with the Urban
Designand Architectural Design Guidelines. Should inadequate enforcement be
evident, the Town may cease to accept drawings stamped by the control architect
and retain another control architect for this purpose at the expense of the Owner.

9.7 Street Names

The,Owner' covenants and agrees that the streets on the proposed Plan of
Subdivision shall"bear names satisfactory to the Town and The Regional Municipality of
York and shall, priorto placement of base course asphalt or issuance of a building permit
on any road, erect permanent street signs and traffic control signage according to
specifications approved by the Director on all street intersections inthe development and
maintain same.

PART X FIRE PROTECTION REQUIREMENTS

10.1 Emergency Access to Lands

The Owner covenants and agrees to provide emergency access to the
Lands in such locations as may be required by the Town’s Fire Chief.

10.2 Fire Protection and Access

The Owner acknowledges and agrees that building permits will not be issued for any
dwelling unless the Lotupon which a dwelling is to be constructed is situated within ninety
(90) metres of an operating fire hydrant and the abutting roadway or any roadway required
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Attachment 5 — Pre-Servicing Agreement Phase 1

to access the said Lot is constructed at least to base course asphalt, which is to be
maintained by the Owner. The Owner shall ensure that all mainline and secondary
watermain valves are operating and open as required, and that all fire hydrants are
operating and available for firefighting purposes.

10.3 Fire Breaks

The Owner covenants and agrees to provide firebreaks for the development
pursuant to the requirement(s) of the Town’s Fire Chief and Chief Building Official.

104 Hydrant Anti-Tampering Devices

Upon acceptance by the Director of the testing and charging of the water
distribution system, whether in whole or in part, the Owner shall have installed on each
fire hydrant an anti-tampering device of style and manufacture acceptable to the Director.
Said devices shall remain in place and be maintained by the Owner until final acceptance
by the Town. The devices shall then become the property of the Town.

10.5 House Numbers

Prior to the issuance of a building permit, the Owner covenants and agrees
that all house numbers for use within the Lands_shall be the numbers allocated by the
Town. To obtain such numbers, the Owner shall furnish to the Town"a eopy of the Plan
of Subdivision to be registered on title to thedLands, upon which the Town will designate
the number of each lot.

Prior to occupancy, all dwelling units ‘shall be furnished with house numbers
assigned by the Town, which shalll be permanently affixed on the front of each dwelling
in such a manner as to be visible from\the street and suitably illuminated.

10.6 Open Burning of Materials

The Owner covenants and‘agrees to comply with the Town’s by-law(s)
regulating the open burning of materials and\to obtain the necessary permits from the
Town’'s Fire Department in accordance with By:law 2000-0071 (REG-1), as amended.

PART XI SPECIAL'PROVISIONS

11.1 Prior t0 the registration of any phase of the Plan of Subdivision to be
registered on title to the Lands, the Owner shall agree in the Subdivision Agreement to
make ‘neeessary upgrades, and improvements at the Connell Water Booster Station,
including “but, not limited t0 upgrading the jokey pump to a standard duty pump, at the
Owner’s expense and to the satisfaction of the Director.

11.2 The  Owner shall agree in the Subdivision Agreement that the Lands will
accept the stormwater flows from all external lands that currently drain through the Lands.

PART XIi DEFAULTBY THE OWNER

12.1 The Owner shall be in default under this Agreement if one of the events
listed below occurs:

(@) the Owner makes an assignment in bankruptcy or is petitioned into
bankruptcy under the Bankruptcy and Insolvency Act, R.S.C. 1985,
c.B-3;

(b) the Owner makes a proposal to Creditors under the Companies’
Creditors Arrangement Act, R.S.C. 1985, c.C-36;

(c) the Owner, being a corporation, is dissolved;

(d)  the Owner sells all or any portion of the Lands without the consent of
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Attachment 5 — Pre-Servicing Agreement Phase 1
the Town; or,

(e) the Owner fails to make any Payments or post any Securities
required under Schedule ‘F’.

12.2 In the event of a default by the Owner, the Town may retain and utilize all
Payments and Securities to complete, or have the Town’s retained agents complete, all
obligations of the Owner pursuant to this Agreement, and the Town may, if it is required
to incur expenses that exceed the amount of the Payments and Securities received from
the Owner, claim against the Owner for all costs incurred by the Town, including the
expense of paying for Town staff to see that the obligations of the Owner are fulfilled.

12.3 As an alternative to the Town’s rights under Section 12.2, the Town may
also retain all Payments and Securities provided by the Owner as liquidated damages for
the expenses already incurred by the Town up to the time of the breach, and may
terminate this Agreement, with the parties having no further obligations to each other or
rights under this Agreement.

PART Xlll  ADMINISTRATION

13.1 The Owner consents to the registration,bythe Town ofithis Agreement upon
the title to the Lands, at the sole discretion of the Jown.

13.2 The Owner shall obtain and register a discharge, consent or postponement
of any mortgage or other encumbrance on the kands, atits expense, withthe intent that
any prior encumbrancer will postpone any right or interest which it may have in the Lands,
so that this Agreement shall take effect as though executed and registered prior to the
creation of the right or interest{ of »such party. “Any such discharge, consent or
postponement shall be in form and"substance satisfactory to the Town’s Solicitor, and
shall be provided prior to the execution of thisTAgreement by the Town.

13.3 The Owner shall pay all of the, Town's costs with respect to the preparation,
review, and registration of this"/Agreement and any other required documents, including
but not limited to any applicable subsearch, execution search and registration fees.

134 It is declared and agreed,that this Agreement, the covenants contained
herein and.thesSchedules attached hereto shall enure to the benefit of the Town and shall
be binding upon-thexrespective successors and assigns of the Owner.

13.5 Notwithstanding anything herein contained, the Town shall not be obligated
under this,Agreement until the Owner has obtained any and all approvals required to be
obtained “from The Regional Municipality of York and the Lake Simcoe Region
Conservation Authority, and nothing herein shall relieve the Owner from obtaining all
approvals required by any governmental authority.

PART XIV  ADDRESS OF THE TOWN, OWNER AND ENGINEER

All notices, demands or requests provided for or permitted to be given
pursuant to this Agreement shall be made in writing as follows:

14.1 Town
If made to the Town, addressed to:

The Corporation of the Town of Georgina

26557 Civic Centre Road

Keswick, Ontario L4P 3G1

Attention: Rachel Dillabough, Town Clerk
Phone: (905) 476-4301 / Fax: (905) 476-1475

11.2 owners
If made to the Owner, addressed to:
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Greystone (Homestead) Limited &

Middleburg Developments Inc.

23 Lesmill Rd., Suite 111, Toronto, ON M3B 3P6
Attention: David Brand

Email: David Brand <dbrand@brandgroup.ca>
Phone: Tel: 416-291-1613 Fax: 416-291-1373
14.3 Engineer

If made to the Engineer, addressed to:

a.m. candaras associates consulting engineers
8551 Weston Road, Suite 203

Woodbridge, Ontario  L4L 9R4

Attention: Don Roughley

Email: Don Roughley <don@amcai.com>
Phone: (905) 850-8020 / Fax: (905) 850-8099

or such other address of which the Owner and/or Engineer has notified the Director in
writing. All notices, demands or requests shall be deemed to have been properly given if
delivered personally or sent by prepaid mail. If notice is'given by:mail, the same shall be
effective five (5) business days after being deposited with the postal office.

PART XV INTERPRETATION

15.1 This Agreement is to be read with all changes in gender or number as
required by the context.

15.2 All obligations herein contained,, although“net expressed to be covenants,
shall be deemed to be covenants.

15.3 The part aumbers, and headings, sub-headings and section, subsection,
clause and paragraph numbers:are inserted for convenience of reference only and shall
not affect the construction or interpretation of this Agreement.

PART XVI GOVERNING LAW

This Agreement, shall be interpreted under and is governed by the laws of
the Province of Ontario:

PART XVII'"_ BIST OF SCHEDULES

The following schedules are attached hereto and form part of this Agreement.

17.1 Schedules ‘A’
Description of Lands Subject of this Agreement

17.2 Schedules ‘B’
Certificate of the Owner's Solicitor as to Ownership of the Lands

17.3 Schedule ‘C’
Plan Showing Lands Subject to this Agreement

174 Schedule ‘D’
Pre-Servicing Works to be Constructed by the Owner

175 Schedule ‘E’
Estimate of Costs of Works

17.6 Schedule ‘F’
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Summary of Payments and Securities

17.7 Schedule ‘G’
List of Approved Plans and Drawings

17.8 Schedule ‘H’
Construction Management Plan

17.9 Schedule ‘I
Building Permit Release Check List
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Attachment 5 — Pre-Servicing Agreement Phase 1

IT IS HEREBY DECLARED that this Agreement and the covenants,
provisos, conditions and schedules herein contained shall be binding upon and enure to
the benefit of the parties hereto, their successors and assigns.

WHENEVER the singular and masculine are used throughout this
Agreement, the same shall be construed as meaning the plural or feminine or neuter
where the context of the parties hereto require.

WITNESS the corporate seals of each of the parties hereto, attested to by
the hands of their proper signing officers duly authorized in that behalf, as of the day first
above written.

GREYSTONE (HOMESTEAD) LIMITED

Pasquale Caggianiello, President
| have the authority to bind the' corporation.

MIDDLEBURG DEVELOPMENTS INC.

David Brand, President
| have therauthority t0\bind the corporation.

THE,CORPORATION OF THE TOWN OF GEORGINA

)
)
)
)
)
)
)
)
)
)
)
)
)
)
)
)
) |
)
)
)
)
)
)
g
) Margaret Quirk, Mayor
)

)

)

) Rachel Dillabough, Town Clerk
)"We have the authority to bind the corporation
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Attachment 5 — Pre-Servicing Agreement Phase 1

SCHEDULE “A”
DESCRIPTION OF THE LANDS SUBJECT TO THIS AGREEMENT

THOSE CERTAIN LANDS situated inthe Town of Georgina, in the Regional Municipality
of York and being composed of the following:

Legal Description:
1. Part West Part of Lot 15, Concession 3, North Gwillimbury, Parts 1 and

2, Plan 65R38040; S/T Easement over Part 2, Plan 65R-38040 as in
R579624, Town of Georgina

2.  Part West Part of Lot 15, Concession 3, North Gwillimbury, Part 3, Plan 65R-
39826; Town of Georgina

3. Part of Road Allowance Between Concessions 2 and 3, Parts4 and 5, Plan 65R-
38040 (Closed by By-Law R579622), Except Parts 1 to 10, Plan'65R-386 14, S/T
easement over Part 4, Plan 65R- 38040 as in R579624; Town of Georgina

4,  Part East Part of Lot 15 Concessioni3, being Part 2, Plan 65R-30415 Town of
Georgina
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SCHEDULE “B”, PAGE 1 of 5
CERTIFICATE OF OWNER'’S SOLICITOR

Lrrowrrz PETTLE & SILVER LLP

BARRISTERS AND SOLICITORS

100 MurAL STrEET, SurTg 200
Ricimono Hiut, ON  L4B 1]3
TeLEPHONE: 905.731.4999 | FAax: 905.731.6986

Ext.

202

Email: pettle@litowitz.com

July 25, 2022
File No. 930082.373

Soil Engineers Ltd.

90 West Beaver Creek Road
Unit 100

Richmond Hill, ON L4B 1E7

Attention: To whom it may concern

RE:

GREYSTONE (HOMESTEAD) LIMITED

Record of Site Condition

Part of West Part Lot 15 Concession 3 and Part of Road Allowance Between
Concessions 2 and 3, being Parts 1, 2, 3, 4 and 5 Plan 65R-38040, Town of

Georgina

I am solicitor for Greystone (Homestead) Limited, the registered owner of the above noted
lands. I have reviewed the Plan of Survey dated March 23, 2022, prepared by E.R. Garden
Limited, Ontario Land Surveyor, File No. 22-7966 and confirm the following:

All of the above noted lands are owned by Greystone (Homestead) Limited, in Fee Simple.
There is no beneficial owner for the lands.

The legal description, property identification numbers, municipal address and assessment
roll numbers for the Property on the Record Site Condition and as shown on Plan of Survey
prepared by E.R. Garden Limited dated March 23, 2022 is as follows:

Ik

[ Property Identification Number:

[ 03490-0467 (LT)

2.

Estate/Qualifier

Fee Simple Absolute

Legal Description

Part West Part Lot 15, Concession 3,
North Gwillimbury, Parts 1 and 2, Plan
65R38040; S/T Easement over Part 2,
Plan 65R-38040 as in R579624, Town of
Georgina
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SCHEDULE “B”, PAGE 2 of 5
CERTIFICATE OF OWNER'’S SOLICITOR

4, Assessment Roll No. | 1970 000 0961 4200.0000

5. Address no municipal address for the site

1. Property Identification Number: | 03490-0469 (LT)

2. Estate/Qualifier Fee Simple Absolute

3 Legal Description Part West Part Lot 15, Concession 3,
North Gwillimbury, Part 3, Plan 65R-
39826; Town of Georgina

4. Assessment Roll No. 1970 000 0961 4200.0000

5. Address no municipal address for the site

1. Property Identification Number: | 03490-0480 (LT)

2. Estate/Qualifier Fee Simple Absolute

3. Legal Description Part of Road Allowance Between
Concessions 2 and 3, Parts 4 and 5, Plan
65R-38040 (Closed by By-Law R579622),
Except Parts 1 to 10, Plan 65R-38614,
S/T easement over Part 4, Plan 65R-
38040 as in R579624; Town of Georgina

4. Assessment Roll No.

5. Address no municipal address for the site
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SCHEDULE “B”, PAGE 3 of 5
CERTIFICATE OF OWNER’S SOLICITOR

I trust the foregoing is satisfactory, however, should you require any additional
information, please do not hesitate to contact our office.

Yours very truly,

& SILVER LLP
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SCHEDULE “B”, PAGE 4 of 5
CERTIFICATE OF OWNER’S SOLICITOR

Lrmowrrz PErTLE & SILVER LLP
BARRISTERS AND SOLICITORS
100 MuRAL STREET, SurTe 200

Ricumonp Hil, ON L4B 1]3
TELEPHONE: 905.731.4999 | Fax: 905.731.6986

Ext. 202
Email: pettle@litowitz.com

July 25,2022
File No. 930082.373

Soil Engineers Ltd.

90 West Beaver Creek Road
Unit 100

Richmond Hill, ON L4B 1E7

Attention: To whom it may concern

RE: MIDDLEBURG DEVELOPMENTS INC.
Record of Site Condition
Part East Part Lot 15 Concession 3, being Part 1, Plan 65R-30415 Town of
Georgina

[ am solicitor for Middleburg Developments Inc., being the registered owner of the above
noted lands. [ have reviewed the Plan of Survey dated October 30, 2007, prepared by E.R.
Garden Limited, Ontario Land Surveyor, File No. 03-3590 and confirm the following:

All of the above noted lands are owned by Middleburg Developments Inc., in Fee Simple.
There is no beneficial owner for the lands.

The legal description, property identification number, municipal address and assessment
roll number for the Property on the Record Site Condition and as shown on Plan of Survey
prepared by E.R. Garden Limited dated October 30, 2007are as follows:

1. [ Property Identification Number: | 03490-0451 (LT)
2. Estate/Qualifier Fee Simple Absolute
3. Legal Description Part East Part Lot 15, Concession 3, North

Gwillimbury, Part 1, Plan 65R30415,
Town of Georgina

4, Assessment Roll No. 1970 000 0961 4200.0000

5. Address no municipal address for the site
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SCHEDULE “B”, PAGE 5 of 5
CERTIFICATE OF OWNER’S SOLICITOR

Please note that PIN 03490-0246 (LT) as referenced in the aforementioned Plan of Survey
was retired by the Registry Office on November 2, 2007 and re-entered as PIN 03490-
0451.

UE & SILVER LLP
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SCHEDULE “C”
PLAN SHOWING LANDS SUBJECT TO THIS AGREEMENT
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SCHEDULE “D”
PRE-SERVICING WORKS TO BE CONSTRUCTED BY THE OWNER

Design and construction of the work described herein shall be in accordance with the
reviewed engineering drawings as prepared by A.M. Candaras Associates Inc.,
Engineers for the development. Such review shall be signified by the signature of the
Director on the drawings.

1.
a)

b)

d)

9)

h)

b)

GENERAL - PRE-SERVICING WORKS
Earth works and cutffill of soil in Greystome-Middleburg Phase 1

Construction of paved roads, including granular base, curbs, sidewalk, multi-use
pathway, and sod to the street lines.

Construction of underground utilities including telephone, cable TV, gas, fiber optic
and hydro including the installation of streetlight fixtures in accordance with the
Municipal Development Design Criteria, as amended, where applicable.

Construction of a water distribution system, including various, diameter mains,
suitable looping, main valves, hydrant4and hydrant valves, connections to the
existing mains, 25mm single service£onnections to,the street line including shut
offs to all units, all to the satisfaction for the Direetor: Where construction of the
water system is external to the development, an access roadway shall be
constructed all in accordance,with the approved drawings.

Construction of a sanitary sewer system. consisting of various diameter sewers on
the road allowance, crossing under the watercourse; manholes and 125mm single
service connections_to the street line ineluding test fittings and connection to the
municipal system; all'to the satisfaction of the Director. Where construction of the
sanitary sewer Is external, to the" development, an access roadway shall be
constructeddall'in accordance with the approved drawings.

Construction of \a storm sewerpsystem including pipe, bedding, manholes,
catchbasins, 150mm single service connections to the street line, including test
fitings and appurtenances incidental thereto on the subdivision roads, all to the
satisfaction of the Director. Where construction of the storm sewer is external to
the development, an access roadway shall be constructed all in accordance with
theyapproved drawings.

Construetion of a stormwater management facility and asphalt road as required by
the Director.for maintenance and access purposes, as per the approved drawing.

Construction ‘of a temporary construction access pad/mud mat on the construction
entrance as shown on the approved plans.

Construction of fencing as per the approved drawing.
Construction of sediment controls as per approved drawing.

EXTERNAL WORKS

Construction of a water distribution system along Old Homestead Road and
within the easement to the south of the subdivision, including various diameter
mains, main valves, hydrant and hydrant valves, connections to the existing
mains, all to the satisfaction of the Director.

Construction of a Sanitary system, including various connections to the existing
sanitary mains on Medina Square, all to the satisfaction of the Director.
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C) Construction of culvert crossings under and along Oldhomestead Road

d) Construction of 3.0m wide trail along the northern limits of the subdivision
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PAGE 1 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN FT -1
PHASE 1 - GREYSTONE FEBRUARY 23, 20235 - 1254

GREYSTONE-MIDDLEBURG
RESIDENTIAL DEVELOPMENT

DESCRIPTION AND ESTIMATED COSTS OF WORKS FOR PRE SERVICING AGREEMENT
TO BE CONSTRUCTED BY THE DEVELOPER

PHASE 1 - GREYSTONE

A_|ESC & EARTHWORKS % a64.110.00
[ B |STORM SEWER $ 1,345 326.00
C_|STORMWATER MANAGEMENT FACILITY % BBE1,525.00

D |SANITARY SEWER T 113320000

E |WATERMAIN AND APPRUTENANCES 3 130440000

F |ROADWORKS AND SIDEWALKS $ 1.208,060.38

G |SIDEWALES [ 110,720.00

H |DRIVEWAYS 3 B4, 750.00

1 ‘H‘.EI’P.IMIMG WALLS 3 105,710.00
TOTAL § 653881038
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PAGE 2 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN FT -;.;I
PHASE 1 - GREYSTONE FEBRUARY 25, 2025-12
SECTION A - ESC & EARTHWORKS

ITEM DESCRIPTION ESTIMATED | UNIT UHIT ORIGINAL

QUANTITY PRICE AMOUNT
and maintain siit fence. H wire fenca and Temaflx cloth, buried into

1.02  |Supply, place, and mainialn swales through oud site. 1.ﬂEE|rn ] 40.00 | § 42 600.00
naote, swales can not be removed wntl siorm sewers are Insialled and draining v SWM pond.

103 |Supply and place temp [450mm cutvert) beiow haul route and swale crossing

#m 5 swools 11,000.00
104 |supoly, place construction enfrance and maintain mud mat 35 per Region and Town Standarts.

'!|L5 5 10.000.00 | § 110, I000.100
.05 |Supaly, piace and maintain 51 Tap on CH'E and M.

4d]=a 3 330.00 | § 14, 520.00
106 JSupply, place and maintain rock check dam a5 par OPS0 219.210

ilea 15 swools 5,500.00

.07 |supoly and placs concrate washout area as per detl n 5-3.

] flea |5 somooofs

1.08_|supoly and place haul road within the site. Includes topsoll back on abandoned haul road and hydro seed.
2.300jmz2 § 1500 | § 3,

Supgply and place temp ESC basin stuchures 35 per 53 drawing detalls, which Includes cut and Il femp pond, temgorary cutiet cantrol
tuchre, Emergency overfiow welr Aprap 10.0m Wide. 31 Side siopes. Mateh Inin exisitng aiong propery Ine sitsno: Secured with
takes or rap-rap aquivalent along property Ine, 43m of 450mm PVC @ 1.4% with perforatad end, temparary ESC Plunge Poal with siit]
ooy E2cured with stakes of ip-Ep equivalent and st fencing. Min G00mM thick, 150mm-200mm @ cear sione gravel [acket, min
2Emm-S0mm clearsione i ba lewel spreatier

_§|'_§
=1 I 5

a. Install iEmporary 450mm PYC with perforation ai end 43m 5  SWm|s 21,500.00
b. EMargency Overniow Weir fp rap with 200mm-300mm placed
Dmm deep on iemafl Z70R fiter cloih or approved equal 1304m3 5 znm|s 28, 600.00
1,130{m3 5 a00] s 9,040.00
5 A00{m3 ] i B 5800000
m 3 25005 1,500.00
. Temporary level spreater [versione: 100-250 DIA. To 400mm
DEPTH, firméy embadded Into sol. Riversione bedding: 50-150mm
DIA. Compached 200mm DEEP. m3 5 imm|s 10,800.00
. Temporary hickonbatiom with G00mm thick -150mm-200mm DA
Clearsione gravel jackst and 300mm thick 25-50mm D4A clear sione
b wrapped wiin fiter ciodh during constrction 35{ma 5 imnm|s &,300.00
h. Galvanized steel 1.45mxl.45m 3 e collars, 2.6mm thick 23 5 1omoels 2,000
1]ea 3 75M0.00)5 7,500.00
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PAGE 3 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN FT-
PHASE 1 - GREYSTONE FEBRUARY 25, 2025 - 12

|SECTiON & - ESC & EARTHWORKS

TEM DESCRIPTION ESTIMATED | UNIT UNIT ORIGINAL
QUANTITY PRICE AMOUNT
[The Rembval of SINAALNES and ADandon of IEmperary E0S wWorks at SYWM pond (12 NiCKonDotom, pige, Bct) onGe permansant
110 lstructures are in place and operaiing. Include removal structure and mabartals, 35 well il and compaction to standams.

1_|I_s 5 1oo00.00]s 10,000.00

111 _Jsupoly and place new culveris, Includes removal of existing; OHR and south berm.

Will b2 In the REGIONS secunly as It is In Region ROW.
|Aks0, Tor reference, it is iIncluded In cosbam naubors estimate

3. ADrEs OHR. T50mm dia CSP culveris 3 ¥ 13m 1.1 Trall tem 10
|b. South berm, 750mm dia CSP culverts 3 ¥ 14m 42|m |s 750000 | 5 31,500.00

Supply and place 150mm topsail from she, and hydroseed using MTO s2ed mix In disbured grass ! vegetaged areas. Trall and Park
area, [Mock 1635, 159, 190, 191, 192, 194)

Mot part of Pre-Servicing Scope, 1o be Included In Subdivision
reament securlty. For reference, this ks Included In cosbum
naubots estimate 1.1 Trall tem 1-6

TOTAL SECTION & - ESC & EARTHWORKS $ 364, 110.00
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PAGE 4 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN Fl'-ﬂ
PHASE 1 - GREYSTONE FEBRUARY 235, 2025-12

|SECTION B - STORM AND APPURTAMENCES
ITEM DESCRIPTION EITIM'I'EDJ UNIT UNIT ORIGINAL

_ _ QUANTITY PRICE AMOUNT
EUpaly and ISt 510 S2WESS 1 ACCNGancs Wik Me MUnICpalty s and DRG0 Provingal Sianianss and SRecncatans. PHcss shal
Inciuds; bedding, flushing, cisaning, video Inspection, all appurienances, compiste resiomation, and testing as per project spectications and

Town's standards and specications. Average depth of pipes ks measwed from road subgrade {o average pipe Ivert, unisss oiensise
nated. Wo adjustment price shal be made for final depth within 0.50m of depth stated herein. All testing of new sewers i Town sinds,
Inciuties But not Bmitd {o fushing, CCTV, ar test

EHOREVIEW CRESCENT
2.01 [375mm Diameter Stom Sewer PVG, MH2Z - MHZ3 78,1 m |5 3oonls 24.211.00
2.0 |450mm Drameser Storm Sewer PVC, MH23 - MH24 7439 m |5 ssomos 33,705.00
2.03 |450mm Diameler Siom Sewer PV, MH24 - MHZ5 143 m_ |3 ssoo0|s £,350.00
2.04 |GODmM Dlameser Sorm Sewer CONG, MHZS - MHZE Ea m |5 74500 5 52,001 .00
2.05 |300mm Diameler Storm Sewer PVC,_MH20 - MH15 756 m_ |5 Z7so0]§ 20,750.00

ITTEMAN WAY _

.06 |37-‘5h1rn THameier Siomm Sewer PYG, MA20 - MAZ] Bod m_|3__Jiom|s .74,
.07 |450mm Diameser Sl Sewer PYG, MAZ1 - MHI5 1020 m |5 40005 45,300.00
2.08 |575mm Diameler Storm Sewer GONG, MH28 - DCBMHET 818 m |5 soooo]s £5,440.00
2.09 |300mm Diameter Storm Sewer CONG, DCBMHZT - MH19 §7.8 m |5 10s000]s 71,150.00
2.10 |750mm Dtameser Storm Sewer CONC, MH13 - MH1E 123 m |5 ooooo|s 1,070.00
2.1 |750mm Diameser Storm Sewer CONC, MH18 - MH1T 1099 m |5 ooooo|s 54,910.00
EODMM DIameler o Sewer GONG, MH17 - MA 16 76.0 m |3 45005 5a,620.00
DM CIamEer SImm Sewer PVG, MA16 - MA1S T34 m |3 450005 3,030.00 |
300mm Diameier Siorm Sewer PVC, MH15 - MH14 45.0 m |5 25003 12,650.00

GENERATION AVENUE

2.15 JA50Mm Diameter SInm Sewer VG, MATE - MHA13 (PR 1 engin) .0 m |5  4c000] 5 18,450.00

TALL TREES DRIVE
2.16 |6o0mm Dtameler Storm Sewer CONC, MH1T - MH10 (Pn 1 length) 43.0 m |5 Tasoo|s 32,035.00
TEM DESCRIPTION ESTIMATED | UNIT UNIT ORIGINAL

DEPTH PRICE AMOUNT

Supply and Install manhois, Including base, benching, frame and grate, parging, drop structures, safety platforms i required) granular base

and compacied granuiar backml complate In accomance wih the Town's speciications. Manhok 1o be set at base asphalt slevation. Degin of

manholes shall be measured from Iowest invert to inished road elsvation, excent where otherwise shown on drawings. Mo adustment in price
hiall be mae for fnal dpin within 0.50m of depths stated herein,

EHOREVIEW CRESCENT
2.17 |5iom MHZ2 - 1200mm dia, 3.00 m 5 12,000.00
216 |s1nm1 WIHZ3 - 1200mm dia. 304 m 5 12,000.00
2.19 |5iom MHz4 - 1200mm @2, 324 m 3 12,000.00
2.20 |5iom MH25 - 1200mm dia, 343 m ; 12,500.00

S0 WIHZE - 1 B00mm da. R E] m 3 19,000.00
2.27 |5iom MH20 - 1200mm dia, 324 m ; 12,000.00
.23 |5iom WHIS - 1200mm dia, 3.50 m 3 12,500.00
TTTEMAN WAY
2.24 [5iom MH21 - 1200mm dia, 3.98 m 5 12,500 00
2.25 |Siom MH13 - 1600mm da, 312 m 5 21,000.00
.06 |s1nm1 WH13 - 1500mm dia. 3 m 5 18,000.00
2.27 |5iom MH17 - 1500mm M2, with arop Structre 513 m ; 28,000.00
.26 |Siom MH G - 1500mm dia, 1.0 m ; 18,000.00
.20 |Siomm W12 - T200mm dia, EXE m 3 12,000.00
230 Eh:g; CE, Tame, graie, Deaaing, and Dackil. Fame and Graie 35 per - JN [FR—— P——
231 Dwg: sC:' Trame, Orale, beddng, and backil. Frame and GiaE a5 5 U [F—— 22,0000
.32 |5TM SENVIcE Gannecton 113 Ba | § 185000] 5 208,050.00
2.33 |60Dmm CULVERT unger 3.0m wide irall (13.0m) Inciuded IN CosDINT Nauons esimate 1.1 Trall fem 10
Z.34 |600mm GULVERT Under 3.0m wide rall (12.5m) TCiLded I COSDIET NALDONS esimate 1.1 Trall Rem 10
2,35 |G00mm CULVERT Unger 2.0m wide il (15.5m) FCILE0 1N COSDINT NAUDONS Seimate 1.1 Trall fem 10
2.36 |300mm CULVERT unger 3.0m wide ral WCiuded In COsDIEm A0S esimale 1.1 Trall iem 11
TOTAL SECTION B - STORM AND APPRUTENANCES |$ 134532600
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PAGE 5 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN Fl'-fj

PHASE 1 - GREYSTONE FEBRUARY 23, 2025-12

SECTION G - 5WM PORD

TTEM DESCRIPTION ESTIMATED | UNIT UNIT ORIGINAL
QUANTITY PRICE AMOUNT

Suppty and Install siom sewens In accordance with the Municipality's and Ontario Provinedal Standands and Specifications. Prices shall
Inciug; bedding, flushing, cieaning, video Inspection, all appunienances, compikte restoration, and testing as per project speckications and

Town's standards and speciications. Average depth of pipas ks measured from road subgrade to average pipe invert, uniess ohenwse
nated. No ad|usiment price shal be made for final depth within 0.50m of deptn stated herein, All testing of new sewers fo Town sinds,
Inciuges but not Bmited o flushing, CCTV, air test.

SWM Indet
3.01 |1050mm Sim Sewer Conc DCBMH2T - MHZE 57.7 m ¥ 13000] % 75,010.00
3.02 |1050mm Sim Sewer Conc MH2E - HW1 1940 m ¥ 130000 % 24, 70000
|5 Outie
3.03 |675mm Storm Sewer CONC HW2 - MHZ9 QCS 112 m ¥ 350.00 ) § 9,520.00
3.4 |675mm Storm Sewer CONC MH20 QCS - HW3 36.7 m 3 450.00 ) 5 31,1%5.00

Supply and Instail manhoie, Including bass, benching, frame and grate, parging, drop structures, safety piatforms (if required) granuiar base

and compacted granuiar back<ll complete In accomance wih the Town's speciications. Manhoke i be set at base asphalt elevation. Degth of

manhales shall be mazsured from |owest invert to finished road eievation, except where otherwise shown on drawings. Mo adustment In price
hall be made for inal depth within 0.50m of depihs stated herein,

SWM Indet
.05 DOmm St OPSD 701.013 DCBMH2T 317 m b 25,000.00
3.06_|2400mm Siam OPSD 701,013 MHAZE 753 m 1 24 000,00
307 |HW1 OPSD E04.040 w grating a5 per OPSD 604.050 i ea |5 E5000.00] § £5,000.00
| O
- . I
3.06 |HW2 OPSD 504.040 W rating 35 per OPSD 504,050 1 B3| 5 BS000.00) % 5, 000,00
3,go [F209mmM x 2400mm BOX MH23 with QCS of 400mm wer, ciean out e s 120,000.00
reser, orfice, G00mM perforated PVC, galvanize dhaney comb: grating 208
3.10 Hw_mnwmng a6 per OPSD 504,050 1 ga |5 o500000] 5 B, 000,00 |
POND APPURTENANCES
3,41 |Construt emergency Cverflow Weir, Cable Concreée - 7.0m x 16.5m 1300 mz |5 235003 30,550.00
347 |Construct pond overland spliway, Cable Concrede - 4.2m x 20m g2.0 mz |5 235m0]s 19,270.00
|5u|:pry and place rprap splllway 300mm DIA, G00mm DEEF, 4m
3.13 [WIDE with fiter cioth. 4 mz |5 E5.00 ] § 1,950.00
3.14 |Supoly and Place the 4.0m atcess mad as per detall on C2 (40mm HL3, 75mm HLE, 150mm Gran A, 250mm G@En B
GraEn A
— R T 1 B —
3.15 |200mm iemaweD flled with {opsoll and seed | il | .00 5 12,000.00

Supgly and place sadiment, plunge pool, sedment forebay overfiow spllway, Hﬂp spiliways, 3m wide platform. {Include removal of

1 ) T IW] 5 27, 300.00
1 ea |5 H00000| % 35,000.00
X mz |5 Eis0]s 77.655.00
4000 m |5 um|s 12,000.00
20 S |5 eom]s 12,400.00

In Section |

In Section |

3m Wide Swale with 2.25m WIDE x 1.0m DEEP x Z00m LONG

in non-woven fiter cioth 500.0 me |5 emm|s 48,000.00
TOTAL SECTION C - SWM POND $ 68182500
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PAGE 6 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN FT-
PHASE 1 - GREYSTONE FEBRUARY 235, 2025 - 12

SECTION D - SANITARY SEWER
EerII'ED'l'IJH'IT ORI ORIGIHAL
QUANTITY PRICE AMOUNT
Supgly and Install sankary sewers In accordance with the Municipality's and Ontano Provingal Sinds and Specs. Prices shall Include; bedoing,
cleaning, video Inspection, FROST STRAPS, all appurienances, complete restoration, and testing as per project speciicalions and
Town's and spacifications as per Genaral Mobe on Plan C1. Average degth of pipes is measured from mad subgrade to average plpe
Invert, unless oihenviss noled. Mo adustment price shall b2 mage for inal depi within 0.50m of depih stated nesein. All testng of NEW EEWeTS,
Town sinds, Inciudes but nat Imited o Tushing, CCTV, ar esl
[TALL TREES DRIVE
4.01 [200mm Dia. Saniiary Sewer PVC, MH10A-MH1TA (Ph 1 lengih) 380 m |5 580.00|% 22,620.00
GENERATION AVENUE
4.02 |200mm Dia. Sanitary Sewer PVC, MH13A - MH1EA [Ph 1 lengih) 36.0 m |5 3000]5 11,360.00
JWITTEMAN WAY
4.03 [200mm Diameder Santtary Sewer PVC, MH14A - MH15A 442 m 3 2B000) ¥ 12,376.00
404 |20mm iameder Saniary Sewer PYC, MH15A - MH16A 732 m 3 28000 ) § 20,4596.00
4.05 J200mm Diameder Sanitany Sewer PVC, MH16A - MHITA E2.0 m 3 33000] ¥ 27 ,060.00
4.06 [200mm Diameder Sanitary Sewer PVC, MH1TA - MH1BA 1083 m 3 SEOOD) 3 62,5814.00
4.07 [200mm Diameder Saniary Sewer PVC, MH18A - MH13A 148 m 3 2B000) % 4,088.00
4.08 [200mm Diameder Sanitary Sewer PVC, MH15A - MH20A ED.1 m 3 3000 3 19,833.00
4.09 [200mm Diameder Saniary Sewer PVC, MH20A - MH2Z94A 15.8 m 3 33000) % 5,.214.00
4.10 [200mm DlanE‘erSmEISEmrF"HC. MHEm-MHE_Z& 2.3 m | Eﬂ ] Eﬁ.&tﬂ
4.11 J200mm Diameder Saniary Sewer PVC, MH22A - MHZTA 1024 m ; 26000 % 23,672.00
412 [200mm Diameder Sanitary Sewer PVC, MH2TA - MH2ZEA 1.0 m 3 33000) § 23, 430.00
4.13 [200mm Diameder Saniary Sewer PVC, MH2ZBA - MH2Z9A 155 m 1 33000) § 5,115.00
SHOREVIEW CRESCENT
414 [H0mm Diameder Santtary Sewer PVC, MH23A - MH24A T0.4 m 3 43000 § .272.00
4.15 J200mm Diameder Saniary Sewer PVC, MH24A - MH25A 73.2 m 3 380.00) 3 27,816.00
4.16 J200mm Diameder Sanitary Sewer PVC, MH25A - MH2E6A 156.9 m 3 330.00] ¥ 5,.977.00
417 [200mm Diameder Sanitary Sewer PYC, MH26A - MHZTA E7.8 m 3 28000 ) ¥ 13,964.00
PARK BLOCK | CHANMEL
418 [200mm Diameder Sanitary Sewer PYC, MHI1A - MH3ZA T5.6 m 3 2B000) ¥ 21,445.00
4.19 [H0mm Diameder Saniary Sewer PVC, MH32A - MH23A 56.7 m 1 28000 ) § 15,876.00
[RCCESS BLOCK 197
4.20 [250mm Diameder Sanitary Sewer PVC, MH20A - MH30A 3.0 m 3 43000 3 23,550.00
[250mm Diameder San Sewer PVC dinection drill with sleeve, seg -
4.21 I"“"""E" MHI0A - E:ll“::hl MH 1107 0.6 m 3 450000) % 242 380.00
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PAGE 7 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

-
FEBRUARY 25, 2025 -12
EETMATED | URIT TRIT ORIGIHAL
QUANTITY PRICE AMOUNT
Supaly and Install manhole, Inciuding base, benching, frame and grate, parging, drop structures, safety piatforms (f required) granuiar base
and compacted granuiar backmll complets In 3ceoMance wilh ihe Town's specifications. Manhoke to be set at base asphalt slevation. Degin of
manholes shall ba measured from lowest invert b inished rad elevation, except where othenwise shown on drawings. Mo adustment In price
hall be mada for final depth within 0.50m of dapihs stated hanein.
345 m ; 13,000.00
SUCIurE 553 m ] 25, 000.00 |
) ] m ] 13,000.00
4,25 |Ganitary MA134, 1200mm Dia. 148 m 3 13,000.00 |
476 |5am_m,;MHm 1200mm Dia., 3.49 m 5 13,000.00
4.27 |Saniary MHZ2A, 1200mm 0. N m ¥ 13,000.00
4.25 |Sanitary MH27A,_1200mm Dia. 405 m 5 12, 000.00
4.23 |sanitary MH23A, 1200mm . 3.49 m § 13,000.00
T =T —
SHOREVIEW CRESCENT
4.31 [Ganiary MH15A, 1200mm Dk, ] m 3 12,000.00
361 m 5 13,000.00
515 m 5 28,000.00
147 m ; 16,000.00 |
365 m ; 13,000.00 |
. 162 m ] 13,000.00
PARK BLOCK./ CHANNEL
437 [Ganiiary MH32A,_1200mm Dia, 262 m 5 11,000.00
4,38 |Ganiary MH31A, 1200mm D, 355 m ¥ 13,000.00
ACCESS BLOCK 197
4,30 [Ganiary MHS0R, 1200mm 0. 315 m 3 13,000.00
4.40 |SAN Senice Connections 113 Pa_ |5 186500| 5 21074500
TOTAL SECTION C - SANITARY AND APPRUTEMANCES §  1,13,890.00
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PAGE 8 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN FT-4§
PHASE 1 - GREYSTONE FEBRUARY 25, 2025 - 1254]

SECTION D - WATERMAINS AND APPRUTENANCES

TTEM DESCRIPTION ESTIMATED | UNIT UNIT ORIGIMAL
QUANTITY PRICE AMOUNT

Supgly and Install watermaln and appurienances In accomance with the Town's and Ontano Provincial Standards Drawings and

Spechications. Inciuding all appurtenances necessary for installation Including but not Bmited fo; mechanical plugs and biow-ofs at watermaln
bues, hortzontal and vertical bends, tees, thrust blocking, reducers, test polnts s required, trace wire, 12 bs zinc anode, fushing, swabbing,

hydrostatic testing, chioinating, bacieriiogleal testing conneciions o existing mains, all restoration as per project speciications and the
owi's standards and specifications as per General Notes on Plan C1. Includes temg 10ops, plugs & blow offs. all testing of new Watsrmaln

Tomn stnds, Inclues but not Bmited i pressune testing, swabbing, chionnabion, bactenaiogical test, test points.
[TALL TREES DRIVE _ _ _
5.01 [150mm Dia PG Walerman (PR 1 ienging £ m |5 25000]% 5,000.00
5.02 |su|:pry and place hydrants and vaives. Incls and Bmpenng device 0 ga |5 920000]s -
5.03 |Supaly and place 150mm D3, vales (PN 1 engin) 1 Ba |5 2.80000]% 2,400.00
5.04 |150mm TEE 0 B2 |5 1000005 s

GENERATION AVENUE

[(5.05 [150mm Dia PVC Watermain [Pm 1 lengin) 1] m_|5 _ Zs000]5 5 500.00 |
5.06 |Supoly and place hydrants and valves. Incls and amgening device 0 ea |5 azmam]|s -
5,07 |Gupoly and place 150mm Dia. Valves (Fn 1 Enging 1 Ba |5 2A0000] % Z,400.00

TImIM  Z50Mm & 150mm TEE 7] Ea_ |3 1.400.00] 5 s
TTTEMAN WAY — —

["5.00 [150mm Dia PVC Watermaln 365 m |5  25000]% B1,250.00
5.10 |Supoly and place 150mm Dia_Valves B Pa_ |5 2a000]S 19.200.00
51 IEl:mrn 013 PVC Watermain 250 m |5 320.00]% B0,000.00

7 ea_ |5 460000]5 32,200.00
B ea |5 920000|% 55,200.00
Fl Ba |5 140000]% 2,800.00
Fl Ba | § 12000005 2, 400,00 |
1 Ba |5 90000|S 00.00
Fl Ba |5 1.00000]% 2,000.00

SHOREVIEW CRESCENT

5.18 J150mm Dia PYC Walemman 7] m_ |5 250.00]% 105,250.00
5 ea |5 zaoon|s 12,000.00
5.20 |Supply and place hydrants and valves. Includes antl Empering device 2 5 9200005 18,400.00

[ACCESS BLOCK 197
5.21 Ji50mm Dia PVC Walermain 65 m_|5 _ 2s000]% 16,250.00
5.22 [150mm Dia PVC Watermaln (horizontal direconal driling) &5 m |5 450000]3 202,500.00
5.23 [Supply and piace 150mm Dia_Valves 1 B2 |5 Zam0o0]s 2 300.00
5.24 |Supply and place 150mm Di3. Alr reieass vaive @ Madina Square 1 ea |5 ooooon|s 9,000.00

[FARFK BLOCK | CHANMEL
5.25 JZa0mm Dia PYC Walemman 115 m |5 320.00]% 6,500.00
5,26 |Supoly and place 250mm Dia. Valves 1 ea_ |5 460000]S 4 600,00

WIE%WHW Ine 3 Ea |5 10,00000] 5 30,000.00
5.28 |Testing & commisskoning of walermain sysiem, intemal 1.0 ea | % 10,00000) % 10,000.00
5.20 |Supaly & place waler senvites, Inemally 113 B2 |5 1950005 200,050.00

|BETWEEN LT 99 & 100 {5.0m WM easement) _

5.30 J250mm Dia PG Waterman 50 m_ |5 a000]% 16,000.00
5.31 [250mm Dia PVC Watermaln (horizontal direconal driling) 65 m |5 480000]s 312,000.00

[ 5.37 |Supoly and place 150mm Dia_vaives 1 Fa_ |5 zaomn|s 2,400.00

5,33 |Locate existing WM piug & connect with new 250mm Whi 1 15 |5 7smo]s 750000
TOTAL SECTION D - WATERMAINS AND APPRUTENANCES §  1.304.400.00
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PAGE 9 OF SCHEDULE "E"
ESTIMATED COST OF THE WORKS

COST ESTIMATE - PRE SERVICING - TOWN FT-9
PHASE 1 - GREYSTONE FEBRUARY 235, 2025 -12

[sEcTION E - ROADWORKS
[TTEM DESCRIPTION ESTIMATED| UNIT UNIT ORIGINAL
| QUANTITY PRICE AMOUNT
SECTION F - ROADWORKS
5 g1 |Fnearace ;;::I a;al:ﬂne 1::11 S.II;I:;IIHE. Biwd. o 0.15m, Inciudes 38070 m |s 0l 19,485.00
5.0z |FOCAL ROADS; Supply and place pavement structure, including
 |compaction.
3. 350mm GrEnuar B 11,975.0 mz_ |5 H |5 251,475.00
B, 150mm Granuar A 11,3000 ma |5 A B 174, 000.00
£._50mm HL-5 10,300.0 ma_ |5 140015 152,600.00
d._40mm HL3 10,9000 ma |5 A B 163,500.00
A aju=iments Inciude all roads _ ]
5.03 |2 ASNEL MHS o iop asphiait 34 B2 |5 6sm|s 19,375.00
b._Adjust CBS I top asphalt %0 Ba_ |5 S000|s 1800000
C. A5t DCEE 10 109 asphall B0 E EEE B 6,000.00
B.05 |Supaly and place tD S0 CONCIEE CUTD and guier
2 Base 21650 m |: 5500 5 119,075.00
b. Tog 21650 m |5 B0.00 | 5 173,200.00
SUpply and place CONINUOUE peroraied 150Mm suoarain Wit fier
606 | Dg’m ganlilux' . pedta 21650 m|s =z=mls 47.630.00
6.08 |Provide Lag Joint whers new pavement matches Into existing 242 m |5 17505 423938
1 (5 |5 Z28000]% 2,850 00
E.11 |PERMANENT COLD PLASTIC 1 = |5 &55000]% B,550.00
Supgly and place TEMPORARY strest g __
[aname %0 T2 |5 S000|5 5,400.00
. 6.0 ga_ |5 3som|s 2.100.00
|m O Parking RE-51 Fil] B |5  260.00]5 7, 020.00
1.0 Ea |5 s0m]|s 450.00
10 B |5 0005 350.00
6.0 B2 |5 0005 7,200.00
B0 B2 |53 45005 2,550.00
270 Fa_ |5 360.00]5 9,720.00
144 m |5 500005 72,000.00
Supply and piace 3.0m walking il ciuded In cosblm Naubons esimate 1.1 Tral fem 6
and place 3.0m Goardwalk with boardwalk Tooan InciLded In COEDUM NaUbons Esimate 1.1 1ral iem 12
TOTAL SECTION F - ROADWORKS $  1,208,069.36
[SECTION G - SIDEWALKS
[TTEM DESCRIFTION ESTIMATED| UNIT UNIT DRIGINAL
QUANTITY PRICE AMOUNT
Supgly and place 1.7m Sidewalk. 125 conc and 150mm granuiar &'
Cost o INGiude 3l NECasary praparaions and backAling. When the
7.01 |sitewaik 15 incated adjacent to an existing property the backfland soa] 1137 m |5 90.00 | 5 102,330.00
or driveway asphalt repalr will be Included and comgleded to he
satisfaction of the EI'@I'EET
14 B2 |3 G00.00| 5 8,400.00
TOTAL SECTION G - SIDEWALRS ] 110,730.00
[TTEM DESCRIPTION ESTIMATED | UNIT UNIT DRIGINAL
QUANTITY PRICE AMOUNT
|sECTION H - DRIVEWAYS
B.01 JSupgly and place diive mns 113 ea_ |5 tsom|s B4,750.00
TOTAL SECTION H - DRIVEWATS ] 4,750.00
TEM DESCRIFTION ESTIMATED | UNIT UNIT ORIGINAL
QUANTITY PRICE AMOUNT
SECTION | - RETAINING WALL
5.01 |5AP retaining wall, Includes s:amped shop plans along pand 1126 mz |5 S0000] % 50, 060.00
5,02 |5&P 1.50m chalnink fence on top of wall 1042 m |5 oS 15,630.00
| TOTAL SECTION | - RETAINING WALL ] 105,710.00
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"E w

ESTIMATED COST OF THE WORKS

LANDSCAPE COST ESTIMATE

landscape architects

GREYSTONE MIDDLEBURG
TOWN OF GEORGINA

March 28, 2024

PROJECT# 2053
Estimated Unit Estimated
Description Size Quantity Unit Price Total Price
1.0 TRAIL WORKS
1.1 TRAIL
1 Fine Grade and Seed - Block 188 (Park) 3,683 =gqm. $ 3.00 3 1,049.00
2  Fine Grade and Sead - Block 188 {Park) 1,131 =gqm. $ 3.00 % 3,383.00
3 Fine Grade and Seed - Block 190 (Park) A0S sqm. $ 3.00 1 1.215.00
4 Fina Grade and Sead - Block 191 (Park) 14,330 sgm. % 2.00 % AZ.07.00
E Fine Grade and Sead - Block 192 (Park) 4,027 zgm. % 2.00 % 12,081.00
f Fine Grade and Seed - Block 194 13,140 zgqm. 5 3.00 3 39,420.00
{30m Watercourse Buffer)
7 Aphalt Paving (Multi-uze Path) 3,126 sgqm. 3% 4000 1 125,040 .00
8 Apshalt Paving (Trail) 3,224 sgm. 3§ 40.00 3 128,960.00
9 Culverts at Old Homestead Road Trail - 12m 750mm 3 ea. ] 15.000.00 3 A5,000.00
10 Culverts at Water Crossings - +/-14m G00mm 3 2a. 3 13,500.00 3 A0,500.00
M Culvert - 8m Z00mm 1 ER 3 3.500.00 3 3.500.00
12 Pedestrian Bridge and Abutment 38 l.m [ 1.500.00 3 E7,000.00
13 Tactile Walking Surface Indicators G00mm ] 2a. ] 500.00 1 8,000.00
{Multi-use Path}
14 Tactile Walking Surface Indicators (Trail) GO0mm 15 2a. 3 50000 % 7.500.00

1.2 SEATING NODES, P-GATES AND SIGNAGE

1.0 TRAIL WORKS SUBTOTAL

3 525.675.00

Poured Concrete Paving
Bench

‘Waste/Recycling Receptacles
Entry P-Gate (double)
Interpretive Sign

Trail Signage

ohon B b

=

[ ¥ R SN S R ]

ER

pair

pair
ER
ER

3 12000 % 1,920.00
3 220000 % 4,400.00
3 300000 % 6,000.00
3 350000 % 14,000.00
3 200000 % 6,000.00
s 1,000.00 % 3,000.00

1.2 SEATING MODES, P-GATES AMD SIGNAGE SUBTOTAL

1.3 PLANTING

3 35.320.00

Cash in lieu for Ecological offsetting woodland

£36,850/ha) Includes: design, Construction,
Woodland plant material (2100 trees, shrubsz),
menitoring and maintenance

Report No. DS-2025-0021

20,837

=g.m

3 g0 & 7715285
1.3 PLANTING SUBTOTAL | % 77.152 85

1.0 TRAIL WORKS SUBTOTAL
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ESTIMATED COST OF THE WORKS

PROJECT# 2053

Estimated Unit Estimated
Description Size Quantity Unit Price Total Price
2.0  SUBDIVISION WORKS
21 FEMCES AMD GATES

1 Acoustic Wood Fence - Cedar 2000mm 250 l.m. 3 600.00 $ 150,000.00
2  Acoustic Wood Fence - Cedar 1800mm 49 lm. % E75.00 % 28,175.00
3 Acoustic Gate - Cadar 2000mm 7 ea. I AS0.00 3 3,150.00
4  Acoustic Gate - Cedar 1800mm 2 ea. 3 450.00 $ 900.00
5 Privacy Wood Fence - Prezzure Treated 1B00mm 418 lm. % 225.00 $ 94,050.00
& Black Vinyl Chain Link Fence 1800 ht. 728 Im. % 95.00 3 68.160.00
7 Black Vinyl Chain Link Fence 900 ht. 28 Im. % 55.00 $ 1.5685.00
8 Privacy Wood Gate - Cedar 1800mm 21 2a. 3 30000 % §,300.00

/

21 FENCES AMD GATES SUBTOTAL ;1 353.330.00

22 STREETSCAPE PLANTINw

1  Deciduous Tree 60mm 205 ea. % A50.00 $ §2,250.00

2.2 STREETSCAPE PLANTING SUBTOTAL 4 §2,250.00

23 POND PLANTING

1  Deciduous Tree ASmm 57 ea. % 350.00 3 19,950.00
2  Deciduous Tree 200cm 58 ea. 1 300.00 $ 17,400.00
3 Deciduous Tree 150cm %] ea. 1 280.00 % 14 500.00
4  Coniferous Tres 200cm 28 ea. & S00.00 % 14,000.00
£ Conifercus Tree 150 em 28 EER 5 A400.00 $ 1.200.00
6 Deciduous Shrub 100cm 479 ea. I 50.00 3 23,950.00
7  Deciduous Shrub B0cm 480 ea. I AQ.00 $ 19.200.00
8 Deciduous Shrub GOcm 480 CED s 35.00 $ 16,800.00
9  Aguatic Plugs 3,707 ED % 7.50 3 2780250
10 Terrazeed - Edge and Fringe Seed Mixture 5.765 sgm. % 250 3 14,412 50

and Murse Crop

2.3 POND PLANTING SUBTOTAL 178.215.00

k=l

2.0 SUBDIVISION WORKS SUBTOTAL |3 s2a795.00

3.0 COS5T SUMMARY

1.0 TRAIL WORKS SUBTOTAL |3 63814785

2.0 SUBDIVISION WORKS SUBTOTAL |3 62479500

3.0 COST SUMMARY SUBTOTAL |3 128284235
13% HST | 3 164,182.57

TOTAL |3 142712542
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SCHEDULE ‘F’

SUMMARY OF PAYMENTS AND SECURITIES

PAYMENTS:

1. Prior to the execution of this Agreement by the Town, the Owner shall provide to
the Town, payment of the agreement preparation fee being $8,644.

2. The Owner agrees that they shall pay an amount of 5.4% of the value of all the
works and services to be constructed by the Owner in any phase, as estimated by
the Owner's consultant and confirmed by the Director towards the Town's
engineering fees.

3. The Owner agrees that they shall pay all peer review cests incurred by the Town
pursuant to Clause 3.2.

SECURITIES:

1. Prior to the execution of this Agreementdby the Town, the Ownershall provide to
the Town, in form and content satisfactory to the Town solicitor, an irrevocable
Letter of Credit, or at the Owner’s “@ption, a cash deposit in the amount of
$250,000.00 to guarantee completion of works and as a road fouling deposit.

2. Priorto the undertaking of any external works the ©Owner shall provide to the Town,
in form and content satisfactory ta the Town Salicitor, an irrevocable Letter of
Credit, or at the Owner’s option, a cash.deposit in the amount of 100% of the cost
of such works. The_Owner shall\first providesthe Director with a detailed cost
estimate for his review and acceptance of such eosts for purposes of determining
the security amount.

3. Prior to the“registration of the Pre-servicing Agreement by the Town, the Owner
agrees to provide,a Letter of Credit from a Canadian Chartered Bank in form and
contentysatisfactoryto the Town solicitor as follows. An amount equal to one
handred percent (100%) of the estimated costs of the works and services as
detailed in Schedule "E’ (‘Estimate of Costs of Construction’) hereto, to guarantee
the construction“and installation of all the works and services in accordance with
the, specifications‘as,provided herein.

4. In the event that the Town draws upon any security required herein the Owner

agrees 10 re-establish the total aggregate amount within ten (10) days of the date
of the use "or this Agreement shall be considered to be in default.
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SCHEDULE “G”

LIST OF APPROVED PLANS AND DRAWINGS

The Owners covenant and agree to construct all buildings, structures, works, services
and facilities required under this Agreement in accordance with the following
plans/drawings and as prepared by:

CIVIL ENGINEER: a.m. candaras associates consulting engineers

G1

G2

GR1 - GR5
GG1

X1

X2 TO X4
X5
P1
P2
P3
P4
P5
P6
P7
P8
P9
P10
P11
P12

P13
P14

P14
P15
P16
S1
S2
S3

s4

S5

PR1
FP1

C1l
C2

C3
C4
C5

GENERAL ABOVEGROUND PLANS

GENERAL UNDERGROUND PLANS

GRADE CONTROL PLANS

CURB & GUTTER GRADE PLAN

OLD HOMESTEAD ROAD & FLOODPLAN/WATERCOURSE
BUFFER CROSS-SECTION PLANS

CHANNEL CROSS-SECTION PLANS

BOAEDWALK AND NIDA STREET CR@SS-SECTION PLANS
WITTEMAN WAY (-0+013.300 TO 0+160.000)
WITTEMAN WAY (0+160.000 TO,0%320.000)
WITTEMAN WAY (0+320.000 TO 0+440.000)
WITTEMAN WAY (0+440.000(TO’ 0+694.430)
SHOREVIEW CRESCENT{(-0+009.750 TO 0+180.000)
SHOREVIEW CRESCENT (0+013.780 TO 0+173.000)
MAYFIELD AVENUE (0+180.000 TO0%329.460)
GENERATION AVENUE (-04008.250 TO 0+184.500)
TALL TREES DRIVE (-0+008:250 TO 0+200.000)
TALL TREES DRIVE. (0+200.000 TO 0+400.000)

TALL TREES DRIVE (0+400.000 TO'0+581.780)
SERVICING OUTLET (0+220.000 TO 0%445.000)
WATERMAIN EASEMENT/(-0+007.900 TO 0+134.910)
SWM FACILITY INLET (40+010.000 T® 0+035.470)
SWM FACILITY INLET (0+000.000 TO 0+085.800)

OLD HOMESTEAD ROAD\(0+000.000 TO 0+320.000)

OLD HOMESTEAD,ROAD (0+320.000TO 0+640.000)

OLD HOMESTEAD ROAD (0+640.000 TO 0+943.800)

STORM DRAINAGE AREA PLANS

SANITARY)\DRAINAGE AREA PLANS

CONSTRUCTION MANAGEMENT & SEDIMENT AND EROSION
CONTROL PLEAN-STAGE 1

CONSTRUCTION MANAGEMENT & SEDIMENT AND EROSION
CONTROL PLAN-STAGE 2

CONSTRUCTION MANAGEMENT & SEDIMENT AND EROSION
CONTROL DETAILS PLAN

PARKING, STREET SIGNAGE & FENCING PLAN
FUNCTIONAL PLANINTERSECTION AT WOODBINE

(BY CANDEVCON GROUP INC.)

STORMWATER MANAGEMENT FACILITY PLAN
STORMWATER MANAGEMENT FACILITY CONSTRUCTION
DETAILS PLAN

CONSTRUCTION NOTES & DETAILS PLAN

CONSTRUCTION DETAILS PLAN

REAR YARD INFILTRATION TRENCH DETAILS PLAN

LANDSCAPE PLANS: cosburn nauboris Ltd

L1-L4

LS

L6

LW1
LD1TO LD2

LANDSCAPE PLANS

PARK FACILITY FIT

REGIONAL LANDSCAPE PLANTING PLANS
SWM POND RESTORATION PLAN
DETAILS PLANS
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LW-D1 - SWM POND DETAILS

TP1 TO TP4 - TREE ASSESSMENT & PRESERVATION PLANS

TPS - TREE ASSESSMENT & PRESERVATION PLAN / TREE
INVENTORY LIST

TP6 - YORK REGION TREE INVENTORY LIST

TP7 - DETAILS PLAN

STREETLIGHTING PLANS (BY RTG SYSTEMS INC.)

SL-1TO SL3- STREETLIGHT SYSTEM PLANS

SL-4 - STREETLIGHT DETAIL SHEET PLAN
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SCHEDULE “H”

CONSTRUCTION MANAGEMENT PLAN

*** To be provided by the Owner ***
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SCHEDULE “I”

BUILDING PERMIT RELEASE CHECKLIST

THE FOLLOWING DOCUMENTATION IS REQUIRED TO BE SUBMITTED TO THE

TOWNALL TOGETHERINONE (1) PACKAGE BY THE CONSULTING ENGINEER. PARTIAL
SUBMISSION WILL NOT BE ACCEPTED:

Q

0O 0Oo0opodo

a
a

Consulting Engineers Building Permit Release Request and Certification stating that all
storm, sanitary, and water systems including the Stormwater Management (SWM) Facility
are complete and operational

Electrical Engineers Certificate of Completion

ESA Approval Certificate

Clearance from the Town'’s Electrical Contractor regarding the'eperation of streetlights
Storm and Sanitary Sewers — Flush and video inspection report and deficiencies rectified
Written clearance from Waterworks — Fire hydrants, secondary valves and mainline valves
are all functional and the new watermain is placed in.service

A certificate shall be submitted by a qualified . Geotechnical Engineering Consultant
identifying that all lands to be conveyed to the Towrnrare clear of contaminants, noxious or
deleterious substances. The certificate shall be stamped and signed by the issuing
Engineer.

Fire Break Plan to be submitted for the Building Division

Documentation of satisfactory completion of‘alhrequiréd inspections below

THE FOLLOWING INSPECTIONSAARE REQUIRED TO BE COORDINATED BY THE
DEVELOPERS CONSULTING ENGINEER:

The following inspections require the presence of:

Consulting Engineer and the Engineering Division

a
a

My ER

Storm Sewer — Deflection test (pig test)* and air test for PVC sewers

Sanitary Sewer = Testing in accordance with,York Region’s ‘Sanitary sewer system
inspection, testing and acceptance Guideline’, October 2011, as amended.*
***Allssewers shall'be cleaned and flushed prior to testing

Traffic signs — Street signs, regulatory signs as required, unassumed road signs
All' SWM facilities including eutfalls are complete and operational

Valves and valve chambers, hydrants and pedestals shall be fenced

Road structure including granular, base curb and base course asphalt

Consulting Engineer, Contractor, Engineering Division, Waterworks Division

Q

a
a

Storm and ‘Sanitary Sewers — Visual inspection of benching, MH’s, covers, CB’s and
RLCB’s

Testing and commissioning of sanitary pumping station (if required)

Testing and commissioning of watermain booster station (if required)

Consulting Engineer, Contractor, Waterworks Division

Q

Watermain — Testing in accordance with Waterworks Operating Procedure W/WW 11 -
New Watermain Testing and Commissioning

All installation and testing shall be as per Ontario Provincial Standard Specifications, Ontario
Provincial Standard Drawings and approved Engineering Drawings.
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To view any plans, sketches, drawings, and/or reports referenced in this agreement, please contactthe Development
Engineering Division atthe Town of Georgina, 26557 Civic Centre Road, Keswick, Ontario L4P 3G1.
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